2014 CHAP Street Overlay / N. Kelso Ave Waterline Replacement

Project # 581401 / 591402
Engineer's Estimate
Engineer's Estimate Advanced Excavating Specialists, LLC Lakeside Industries, Inc.
Item [Schedule A

No. |Description Qty Unit Price Amount Qty Unit Price Amount Qty Unit Price Amount
1 |Mobilization 1 LS [$ 25,000.00 | $ 25,000.00 1 LS | $ 23,000.00 | $ 23,000.00 1 LS $ 30,000.00 | $ 30,000.00
2 |Construction Surveying 1 IS [$ 4,000.00 |$ 4,000.00 1 IS |$ 1,200.00| $ 1,200.00 1 LS $ 60000 | $ 600.00
3 |Project Temporary Traffic Control 1 LS | $ 10,000.00 | $ 10,000.00 1 IS [$ 805000 % 8050.00| 1 LIS |$ 3,300.00 | $ 3,300.00
4 |Flaggers and Spotters 350 HR | $ 55.00 | $ 19,250.00 350 HR | $ 52.00 | $ 18,200.00] 350 HR $ 5200 | $ 18,200.00
5 |RP & Reset Existing Surface Monument 9 EA | $ 400.00 | $ 3,600.00 9 EA |$ 107500 $ 9,675.00| 9 EA [$ 150.00 | $ 1,350.00
6 |Adjust Valve Box & Cover 3 EA | $ 300.00 | $ 900.00 3 EA | $ 600.00 | $ 1,800.00 3 EA $ 300.00 | $ 900.00
7 JAdjust Manhole Ring & Cover 3 EA | $ 300.00 | $ 900.00 3 EA |$ 1,350.00 $ 4,050.00 3 EA $ 300.00 | $ 900.00
8 [|Planing Bituminous Pavement 8,500 | SY |$ 500 (% 42,500.00 | 8,500 sY |'$ 3.25($ 27,625.00 |8,500| SY $ 285 $ 24,225.00
9 |Removal of Structures & Obstructions 1 LS [$ 5,000.00 | $ 5,000.00 1 LS |$ 6,700.00 [ $ 6,700.00 1 LS $12,000.00 | $ 12,000.00
10 |HMA 1,150 [ TON | $ 90.00 [ $ 103,500.00 | 1,150 [ TON | $ 84.00 [ $ 96,600.00 | 1,150( TON [ $ 75.00 [ $ 86,250.00
11 |HMA Pre-level (0.1") 575 | TON| $ 95.00 | $ 54,625.00 575 TON | $ 95.00 | $ 54,625.00 | 575 TON [ $ 85.00 | $ 48,875.00
12 |install ADA Ramp 8 LIS [$ 3500.00|$ 28,000.00 8 IS [$ 2,050.00| $ 16,400.00| 8 IS |$ 1,500.00 | $ 12,000.00
13 |Temporary Pavement Marking 3000 | LF |$ 1.00|$ 3,000.00 | 3000 LF | $ 125 $ 3,750.00 | 3000 LF $ 011 $ 330.00
14 |Permanent Signing 1 IS [$ 1,250.00|$ 1,250.00 1 IS |$ 800.00 | $ 800.00| 1 IS |$ 800.00| $ 800.00
15 |Painted Line - Centerline 3000| LF |[$ 200 $ 6,000.00 | 3,000 LF | $ 025( $ 750.00 | 3,000 LF $ 023 $ 690.00
16 |Painted Line - Fog Line 6,000 [ LF | $ 150 | $ 9,000.00 | 6,000 | LF |$ 0.50 | $ 3,000.00 | 6,000| LF $ 025| $ 1,500.00
17 |Painted Crosswalk Line 1,500 [ SF [ $ 700 | $ 10,500.00 | 1,500 SF [ $ 275($ 4,125.00 | 1,500 SF $ 280 $ 4,200.00
18 |Painted Stop Line 40 LF |'$ 8.00 | $ 320.00 40 LF [ $ 1125 $ 450.00 | 40 LF $ 345| $ 138.00
19 |Trim and Cleanup 1 LS |$ 4,500.00|$%$ 4,500.00 1 1S |'$ 750.00 | $ 750.00 1 LS $ 700.00 | $ 700.00
Schedule A Contract Amount $ 331,845.00 $ 281,550.00 $ 246,958.00

Schedule B
1 |Mobilization 1 LS [$ 10,000.00 | $ 10,000.00 1 IS |$ 4,800.00|3% 4,800.00 1 LS $11,200.00 | $ 11,200.00
2 |Project Temporary Traffic Control 1 1S |$ 150000 % 1,500.00 1 1S [$ 2,60000|$% 260000| 1 1S |$ 2,600.00| $ 2,600.00
3 |Flaggers and Spotters 40 HR | $ 50.00 | $ 2,000.00 40 HR | $ 52.00 | $ 2,080.00 ] 40 HR |[$ 52.00 [ $ 2,080.00
4 |Crushed Surfacing Top Course 500 | TON| $ 20.00 | $ 10,000.00 500 TON | $ 31.00 | $ 15,500.00 | 500 TON [ $ 22.00 | $ 11,000.00
5 JHMA for Pavement Repair Cl. 1/2" PG 64-22 40 TON | $ 140.00 | $ 5,600.00 40 TON | $ 150.00 | $ 6,000.00 | 40 TON | $ 135.00 | $ 5,400.00
6 JCement Conc. Sidewalk 285 SY | $ 4200 | $ 11,970.00 285 SsY [ $ 67.00 | $ 19,095.00 | 285 Sy $ 40.00 | $ 11,400.00
7 |Removal of Structures and Obstructions 1 LS [$ 10,000.00 | $ 10,000.00 1 LIS [$ 21,250.00 | $ 21,250.00 1 LS $ 7,885.00 | $ 7,885.00
8 |Curb and Gutter Type A 20 LF | $ 20.00 | $ 400.00 20 LF | $ 40.00 | $ 800.00 | 20 LF $ 28.00 | $ 560.00
9 |Concrete Driveway Approach 30 SY |'$ 52.00 | $ 1,560.00 30 sY [$ 95.00 | $ 2,850.00| 30 SY $ 78.00 | $ 2,340.00
10 |Ductile Iron Pipe for Water Main 6 in. Diam. 725 LF | $ 60.00 [ $  43,500.00 | 725 LF [$ 48.00 [ $ 34,800.00 | 725 LF $ 70.00 [ $ 50,750.00
11 |Trench Safety System 1 IS [$ 600.00 | $ 600.00 1 IS |$ 1,100.00 | $ 1,100.00 1 LS $ 500.00 | $ 500.00
12 |Construction Surveying 1 LS [$ 1,500.00 | $ 1,500.00 1 LS [$ 1,300.00 | $ 1,300.00 1 LS $ 500.00 | $ 500.00
13 |Connection ot Exisithg Water Main 3 EA | $ 2,200.00 | $ 6,600.00 3 EA |$ 1,800.00 | $ 5,400.00 3 EA $ 5,228.00| $ 15,684.00
14 |Gate Valve 6 In. 3 EA | $ 1,400.00 | $ 4,200.00 3 EA [$ 1,500.00| $ 4,500.00 3 EA $ 350.00 | $ 1,050.00
15 |Service Connection 1" 9 EA | $ 1,750.00 | $ 15,750.00 9 EA |$ 1,200.00 | $ 10,800.00 9 EA $ 1,200.00 | $ 10,800.00
16 |Bollard Type 2 2 EA | $ 1,000.00 | $ 2,000.00 2 EA | $ 850.00 | $ 1,700.00 2 EA $ 200.00 | $ 400.00
17 |Trim and Clean-up 1 IS [$ 1,000.00 | $ 1,000.00 1 LS |$ 3,900.00 | $ 3,900.00 1 LS $ 1,800.00 | $ 1,800.00
Sub Total $128,180.00 Sub Total| $ 138,475.00 Sub Total| $ 135,949.00
8% Sales Tax $10,254.40 8% Sales Tax| $ 11,078.00 8% Sales Tax| $ 10,875.92
Schedule B Contract Amount $138,434.40 $ 149,553.00 | $ 146,824.92
Total Contract Estimate $ 470,279.40 Total Contract  $431,103.00 Total Contract $393,782.92




